


ADDENDUM NO. 2 
 

IFB NO.: IFB-16-HHL-006 

Consolidation/Re-Subdivision of Keokea-Waiohuli Subdivision, Phase 1A, 

Makawao, Maui (Grading and Drainage) 

 

 

 

INCLUSIONS 

 

This Addendum No. 2 shall incorporate the following amendments to IFB-16-HHL-006: 

 

1. Responses to verbal and written questions. 

 

2. Revised Bid Offer Form.  The Bid Offer Form in the IFB Document shall be replaced in  

 its entirety with the attached Bid Offer Form (Revised 1/6/16). 

 

3. Revised Special Conditions.  The ‘Special Conditions’ in the Sample DHHL Contract  

 shall be replaced with the attached ‘Special Conditions’ (Revised 1/6/16) 

 

4. Revised Technical Specifications (Table of Contents) shall be replaced with the attached  

 ‘Technical Specifications (Table of Contents) (Revised 1/6/16)’. 

 

5. ‘Section 02210 – Site Earthwork’ in the Technical Specifications shall be replaced with  

 the attached ‘Section 02210 – Site Earthwork (Revised 1/6/16)’. 

 

6. ‘Section 04230 – Grouted Riprap’ shall be included in the Technical Specifications,  

 under ‘DIVISION 4 – MASONRY’ 

 

 

 

  

 

 

 

 



Question 

No.
Category Specification Section/Sheet #

Question Response

1 Water Plan Sheet 77-81
Plan Sheets 77-81 call out to "Return existing Meter Boxes and 

PRV's to DWS NASKA baseyard". Please clarify if exist Meter 

Boxes and PRV's can be reused for the relocated service laterals.

Meter boxes and appurtenances may be reused, 

subject to County Department of Water Supply 

approval.  No meters have been installed within 

the meter boxes.

2 General Notice To Bidders

Is there a Request For Information (RFI) deadline date?

The deadlines specified in the Pre-bid 

Conference Agenda is 4:30pm; December 28, 

2015, in order adhere to the preparation of any 

addendum, eight days prior to the scheduled bid 

opening of January 15, 2016.  Offerors may 

submit questions after the deadline, but may not 

receive a response via a published addendum.

Specification Section 02210 Part 3.01.B states "all cuts and fills to 

be constructed shall be monitored by a licensed geotechnical 

consultant (Geotechnical Engineer) retained by the Department, 

who shall approve all fill material, methods of placing and 

compaction and perform field density tests during the grading". 

Special Conditions SC-20 Page 7 states "The services of a 

geotechnical engineering firm are not anticipated; however, the 

Contractor may engage the services of a geotechnical costs shall 

be incidental to the contract".

Please provide clarification which is to be followed Section 02210 

Part 3.01.B or SC-20 Page 7.

Furthermore if SC-20 is to be followed then please clarify if Plan 

Sheet Compaction Requirements Note 1 is the testing 

requirement. Otherwise please provide direction.

Specification Section 02210 Part 3.01.B. states "all cuts and fills to 

be constructed shall be monitored by a licensed geotechnical 

consultant (Geotechnical Engineer) retained by the Department, 

who shall approve all fill material, methods of placing and 

compaction and perform field density tests during the grading".

Plan Sheet 3 Compaction Requirement Note 2 states "Contractor 

shall submit all testing reports including results to the County's 

inspection agency for review and approval prior to County's 

acceptance of work".

Since DHHL's geotechnical consultant will be doing the testing, 

please clarify if DHHL will submit test report including results to 

the County.

3 Testing

Specification Section 02210 Part 

3.01.B                                                                                                                                                                   

Special Condition SC-20 Page 7

4 Testing

Specification Section 02210 Part 

3.01.B                                                                                                                                                                   

Plan Sheet 3 Compaction Requirement 

Note 2

Only work within road right of ways will be 

subject to County review and inspection.  The 

Department will submit any necessary test 

reports to the County.

Geotechnical monitoring and testing will be 

provided by the Department.  Contractor shall 

provide adequate notice to the licensed 

Geotechnical Engineer to perform the required 

geotechnical related services in the field.               

Special Condition SC-20 has been removed.



Plan Sheet 3 Dust Screen Note states "The County inspector 

and/or the Owners Engineer shall direct the contractor on where 

Dust Screens shall be installed.

Plan Sheet 7 Erosion Control Plan & Details does not show dust 

fence.

If dust screen is needed then please show location and provide 

details so dust screen can quantified and priced.

Plan Sheet 4 Erosion and Sediment Control Inspection and 

Maintenance Practices Note C.8 states "Provide a stabilized 

construction entrance at all points of exit onto paved roads to 

reduce vehicle tracking of sediments".

Plan Sheet 7 Erosion Control Plan and Details does not show 

stabilized construction entrance.

If stabilized construction entrance is needed then please show 

location and provide details so stabilized construction entrance 

can be quantified and priced.

7 Insurance Special Condition SC-02 Page 2
Special Condition SC-02 Page 2 Flood Insurance description 

states "If applicable Maximum Coverage available". Please clarify 

if flood insurance is applicable, and what is the coverage?

Flood Insurance coverage is not applicable to 

this procurement, but is contractor's option, if any 

equipment is used in designated floodways.

8 Grading Specification Section 02210 Part 2.01
Does DHHL have a borrow site that can be utilized for 

specification section 02210 Part 2.01.A General Fill, Part 2.01.B 

Structural Fill, and Part 2.01.E Non-Expansive Select Material?

DHHL has a borrow site, but provides no 

guarantee on the quantity and quality of the 

material. Contractor shall obtain approval from 

Geotechnical Engineer to ensure that materials 

obtained from the borrow site meets required 

specifications for the project.

9 Grading
Specification Section 02210 Part 2.01 

and 3.02

Does DHHL have a waste site to dispose of Clear and Grub, Ash, 

and Unsuitable Excavated Material per specification 02210 Part 

2.01.F and Part 3.02?

For bidding purposes Contractor shall assume 

no waste site for clear and grub disposal and 

unsuitable excavated material.

10 General Plan Sheet 10-18

Please provide Grading CADD files for Plan Sheets 10-18.

Addendum 1 provides for Electronic Files 

authorization and waiver release.  CADD files 

are provided for convienence and are not part of 

contract documents.

11
Geotechnical 

Report
Specification Section 02210 Part 1.04

The boring logs detail a "silty/gravel" layer than in some instances 

specifically call out the "Volcanic Ash Material". Is all the material 

shown in the boring logs (ie.--silty gravel considered volcanic ash 

layer? What material is deemed unsuitable?

Yes, the silt is designated as volcanic ash, the 

boring logs indicate that the silt (volcanic ash) is 

mixed with gravel throughout the site. Material 

deemed unsuitable is silt (volcanic ash) that do 

not contain or have less than 50% of coarse 

material. Recommend contractor have 

processing station for material to use as fill per 

Specification Section 02210 Part  2 Products.

BMP5

6 BMP Plan Sheet 4 & 7
A stabilized construction entrance/exit shall be 

located at any location the contractor intends to 

access the road from the project site.  The 

amount and location of stabalized entrance/exits 

will be left to the discretion of the Contractor. 

Dimensions and material are listed under bid 

item 2.

An allowance item will be provided for the dust 

screen.  The dust screen will only be applicable 

at the request of the county.

Plan Sheet 3 & 7



12 General Plan Sheet 19

Please provide Grading CADD files for Plan Sheets 19.

Addendum 1 provides for Electronic Files 

authorization and waiver release.  CADD files 

are provided for convienence and are not part of 

contract documents.

13 Bid Item Bid Item #4; Plan Sheet 31

Please clarify Swale No. 19 type and bid item.  Bid item #4 

description states "Construction on Trapezoidal Grass Swale (1' 

bottom width x 1.5' depth).  Plan sheet 31 calls out Swale No. 19 

to be a GRP Swale (2' bottom width x 2.5' depth). 

Bid Form has been revised to place Swale No. 

19 with item 8.

14 Bid Item

Currently Swale No. 39 “1' wide x 2' deep GRP swale”, as shown 

on sheet 46, is not listed under any of the bid items for the project.  

Please clarify if swale No. 39 quantities and cost for construction 

should be included in Bid Item #6 "Construction on Trapezoidal 

GRP Swale “1' bottom width x 2' depth”. If included in Bid Item #6 

please clarify if engineers estimated quantities for this bid item will 

change.

Bid Form has been revised to include Swale No. 

39 in item 6.

15
Special 

Conditions
Special Condition SC-03 Page 3 Please clarify what the contract time is?  Addenum No. 1 said 365 

calendar days.  Special Condition SC-4 states 270 calendar days.

The contract time is 365 calendar days.  SC-03 

has been revised.

16 Water

What is the cost of construction water per unit? 

Department of Water Supply determines cost per 

unit.  Contractor will need to coordinate water 

service with Department of Water Supply.

17 Water Will DHHL provide a temporary construction meter to connect to a 

hydrant?

No. Contractor is responsible to coordinate water 

service with Department of Water Supply.

18 Water
Can the subcontractor pull water from the existing or new water 

service laterals to irrigate the grass swales?

Contractor will need to coordinate water service 

with Department of Water Supply.

19 Water
Can the contractor supply their own temporary construction meter 

and connect to existing hydrants? 

Contractor will need to coordinate water service 

with Department of Water Supply.

20
Technical 

Specifications

Specification Section 02210                        

Part 3.01.M

Please consider amending this specification and remove this 

unknown risk from the contractor. 

Specification Section 02210 Part 3.01.M has 

been ammended.

21
Plan Sheet 53 & 

76

Please clarify grading requirements for cut slopes, fill slopes, 

grass and grp swales within unsuitable materials.

If unsuitable materiales are encountered during 

grading of slopes and swales, the unsuitable 

material shall be over-excavated down to at least 

2 feet or until suitable material as determined by 

the Geotechnical Engineer are encountered and 

shall be replaced with select granular materials.

22 Plan Sheet 53
What specification should the GRP be based upon?

GRP specifications shall conform to Technical 

Specification 04230-Grouted Riprap.

Further questions asked during the Pre-Bid Conference, December 22, 2015

23 General Are permit fees exempt for this project? No.



24 Grading

What if quantities in the field vary from the plans?

The estimated quantities were based upon 

topographic surveys and boring logs.  Contractor 

will need to keep track of actual quantities in the 

field and may submit a change order request to 

the Department for review and determination in 

the event of differing quantities.

25 Traffic

Are there traffic control specifications and restrictions?

Traffic control plans provided within construction 

plans sheet 84.  If Contractor wishes to deviate 

from plans, Contractor will need to coordinate 

with the County.

26 Grading
Is unsuitable material to be hauled off site?

Yes. For bidding purposes Contractor shall 

assume no waste site for clear and grub disposal 

and unsuitable excavated material.

27 Survey
Will DHHL provide surveying services?

No.  Contractor will need to provide for their own 

surveying services.  

28 Archaeological
Will DHHL provide archaeological monitoring?

Archaeological monitoring will be provided by the 

Department.

29 Wildlife

Will Fish and Wildlife require monitoring?

The Endangered Species Act requirements are 

noted under Special Condition SC-29.  The 

Contractor will need to comply with the 

requirements. The Contractor will need to 

coordinate with Fish and Wildlife shall endagered 

species be encountered.

30 General

Is the detention basin existing?

Yes, the detention basin has been mass graded.  

The work under this project involves erecting 

fencing with gate, spillway, and outlet structure 

as shown in construction plans.
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STATE OF HAWAII 

DEPARTMENT OF HAWAIIAN HOME LANDS 

 

BID OFFER FORM FOR 

 

CONSOLIDATION/RE-SUBDIVISION  

KEOKEA-WAIOHULI SUBDIVISION PHASE 1A  

(GRADING AND DRAINAGE IMPROVEMENTS) 
 

KULA, ISLAND OF MAUI, HAWAII 

 

TAX MAP KEYS: (2) 2-2-033:021 to 38, & 058 to 74  

   (2) 2-2-034:001 to 016, 026 & 029 

 

IFB No.: IFB-16-HHL-006 

 
Chairman  
Hawaiian Homes Commission 
Department of Hawaiian Home Lands 
91-5420 Kapolei Parkway 
Kapolei, Hawaii  96707 
 
The undersigned has carefully examined, read, and understands the terms and conditions in the Plans and 
Specifications, Special Conditions attached hereto, DHHL Construction General Conditions, and General 

Conditions specified in the Invitation for Bids (IFB) No. IFB-16-HHL-006.  The State of Hawaii’s (State) 
Contract for Goods and Services Based on Competitive Sealed Bids AG-003 Rev. 6/22/2009, AG-008 103D 
General Conditions, are included by reference and made part hereof and available upon written request to 
the Procurement Officer.  The undersigned herby submits the following offer to perform the work for IFB 

No. IFB-16-HHL-006 as specified herein, all in accordance with the true intent and meaning thereof.   
 
The undersigned understands and agrees that: 
 
1. The State reserves the right to reject any and all offers and to waive any items that are defective when, in 
the State’s opinion, such rejection or waiver will be in the best interest of the State.  A solicitation may be 
rejected in whole or part when in the best interest of the State.  
 
2. If awarded the contract, all services will be in accordance with Hawaii Revised Statutes (HRS) § 103-
55.5. 
 
3. In submitting this offer, the Offeror is not in violation of HRS Chapter 84, concerning prohibited State 
contracts. 
 
4. By submitting this offer, the Offeror certifies that the offer was independently arrived at without collusion 
and the Offeror did not participate in any practices to restrict competition. 
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5. It is understood that the failure to receive any addendum shall not relieve the Offeror from any obligation 
under this IFB. 
 
Date:       
 

The undersigned represents that it is:  (Check � one only)  
□ A Hawaii business incorporated or organized under the laws of the State of Hawaii; OR 
□ A Compliant Non-Hawaii business not incorporated or organized under the laws of the State of Hawaii, is or 

shall be registered at the State of Hawaii Department of Commerce and Consumer Affairs Business Registration 
Division (DCCA-BREG) to do business in the State of Hawaii.  

 
State of incorporation:                                        
 
Offeror is: 
□ Sole Proprietor □ Partnership □ Corporation □ Joint Venture □ Other:      
 
Federal ID No.:  
 
Hawaii General Excise Tax ID No.:  
 
Telephone No.:    
 
Fax No.:   
 
E-Mail Address.:                                                       
 
Payment address (other than street address below) 
 
 

(Street Address, City, State, Zip Code) 
 
Business address 
 
 

(Street Address, City, State, Zip Code) 
 

  
 
 Respectfully submitted:  

 
 ______________________________________________ 
 Authorized (Original) Signature  

 
  ______________________________________________ 
                                                                                                    Name and Title (Please Type or Print)  

                                                                                                     
                *____________________________________________   
               Exact Legal Name of Company (Offeror) 
 

 
*If Offeror shown above is a "dba" or a "division" of a corporation, furnish the exact legal name of the corporation 
under which the awarded contract will be executed: 
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The following bid is hereby submitted for IFB-16-HHL-006 for the Department of Hawaiian Home Lands.   
 

CONSOLIDATION / RE-SUBDIVISION, KEOKEA-WAIOHULI DEVELOPMENT PHASE 1A 

The prices bid herein for the following items shall include all materials, labor, tools, equipment, machinery 
and all incidentals necessary to install or to construct these items in place complete, all in accordance with 
the plans and specifications.   Note. Prices are exclusive of general excise tax (GET). 

Item 
No. 

Estimated 
Quantity Description 

 
Unit Price 

 
Total 

SITE WORK   

1. L.S. Clearing and Grubbing (12 acres ±), including 
handling and removal of vegetation, unsuitable 
material, and debris off of DHHL Lands. 

  Lump Sum $   $ 

2. L.S. Installation, Maintenance, Monitoring and 
Removal of BMP, Including Silt Fence, 
Temporary Erosion Control, Dust Control, and 
1” to 3” course aggregate or larger ( 7” 
max.)Ingress/Egress Gravel Access (8” Thick 
x13’ Wide x20’ Long) where it is required.; In 
place complete.  

Lump Sum $   $ 

3. L.S.  Mass Grading for Lot 148 including Removal 
and Replacement of Ash materials off of 
DHHL lands (45 CY), Embankment (1,200 
CY), and Hydro-Mulch Seeding (85 SY) and 
90-day Maintenance; In place complete. 

Lump Sum $   $ 

    

SUB-TOTAL FOR SITE WORK 

(Items 1 to 3, Inclusive)  $ 
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SWALE CONSTRUCTION 

4. L.S.  Construction of Trapezoidal Grass Swale (1’ 
bottom width x 1.5’ depth) including 
Excavation (2150 CY±), Grading, Removal 
and Replacement of Ash materials (2,350 
CY±) off of DHHL Lands, Embankment 
(2,250 CY±), Swale transition, Swale Merge 
and Hydro-Mulch Seeding (3,950 SY±) and 
90-day Maintenance.  

Swale Nos. 2, 3, 4, 8, 10, 11, 12, 13, 18, 20, 
34, 35, 36, and 45; In place complete. 

Lump Sum $   $ 

5. L.S.  Construction of Trapezoidal GRP Swale (1’ 
bottom width x 1.5’ depth) including 
Excavation (600 CY±), Grading, Removal and 
Replacement of Ash Material off of DHHL 
Lands (550 SY±), Embankment (700 CY±), 
Swale Transition/Merge/Connection, and 
Hydro-Mulch Seeding (500 SY±) and 90-day 
Maintenance. 
Swale Nos. 22, 24, 25, 26, 27, 30, and 38; In 
place complete. 

Lump Sum 

 

 

 

 

 

 

 

$   

 

 

 

 

 

 

 

$ 

6. L. S.  Construction of Trapezoidal GRP Swale (1’ 
bottom width x 2’ depth) including 
Excavation (650 CY±), Grading, Removal and 
Replacement of Ash Material off of DHHL 
Lands (560 CY±), Embankment (650 CY±), 
Swale Transition/Merge/Connection, and 
Hydro-Mulch Seeding (560 SY±) and 90-day 
Maintenance. 

Swale Nos. 17, 29, 31 and 39; In place 
complete. 

Lump Sum $  

 

$ 

7. L. S.  Construction of Trapezoidal GRP Swale (2’ 
bottom width x 2’ depth) including 
Excavation (1,000 CY±), Grading, Removal 
and Replacement of Ash Material off of 
DHHL Lands (850 CY±), Embankment (300 
CY±), Swale Transition, and Hydro-Mulch 
Seeding (850 SY±) and 90-day Maintenance. 

Swale Nos. 28, and 37; In place complete. 

 Lump Sum $  

 

$ 



 

 
Consolidation/Re-Subdivision    Bid Offer Form  
Keokea-Waiohuli Subdivision Ph 1A  5 Revised 1/6/16 
IFB-16-HHL-006 

8. L.S.  Construction of Trapezoidal GRP Swale (2’ 
bottom width x 2.5’ depth) including 
Excavation (3,500 CY±), Grading, Removal 
and Replacement of Ash Material off of 
DHHL Lands (3,400 CY±), Embankment 
(3,000 CY±), Swale Transition / Merge / 
Connection, and Hydro-Mulch Seeding (2,300 
SY±) and 90-day Maintenance. 

Swale Nos. 1, 5, 6, 7, 16, 19, 21, 32, and 41; 
In place complete. 

Lump Sum $   $ 

9. L.S.  Construction of Trapezoidal GRP Swale (2’ 
bottom width x 3' depth) including Excavation 
(800 CY±), Grading, Removal and 
Replacement of Ash Material off of DHHL 
Lands (780 CY±), Embankment (600 CY±), 
Swale Transition/Merge/Connection, and 
Hydro-Mulch Seeding (800 SY±) and 90-day 
Maintenance. 

Swale Nos. 40, 42, and 43; In place complete. 

Lump Sum 

 

 

 

 

$   

 

 

 

$ 

10. L.S.  Construction of Trapezoidal GRP Swale (3’ 
bottom width x 3’ depth) including 
Excavation (400 CY±), Grading, Removal and 
Replacement of Ash Material off of DHHL 
Lands (400 CY±), Embankment (320 CY±), 
Swale Transition/Merge/Connection, and 
Hydro-Mulch Seeding (250 SY±) and 90-day 
Maintenance. 

Swale Nos. 9, and 44; In place complete. 

Lump Sum $   $ 

11. L.S.  Construction of Trapezoidal GRP Swale (3’ 
bottom width x 3.5’ depth) including 
Excavation (220 CY±), Grading, Removal and 
Replacement of Ash Material off of DHHL 
Lands (220 CY±), Embankment (100 CY±), 
Swale Transition/Merge/Connection, and 
Hydro-Mulch Seeding (160 SY±) and 90-day 
Maintenance. 

Swale No. 15; In Place Complete. 

Lump Sum $   $ 
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12. L.S.  Construction of Trapezoidal GRP Swale (4’ 
bottom width x 3.5’ depth) including 
Excavation (380 CY±), Grading, Removal and 
Replacement of Ash Material off of DHHL 
Lands (380 CY±), Embankment (300 SY±), 
Swale Transition/Merge/Connection, and 
Hydro-Mulch Seeding (340 SY±) and 90-day 
Maintenance. 

Swale No. 23; In Place Complete. 

Lump Sum $   $ 

13. L.S.  Construction of Trapezoidal GRP Swale (4’ 
bottom width x 4’ depth) including 
Excavation (4,800 CY±), Grading, Removal 
and Replacement of Ash Material off of 
DHHL Lands (2,600 CY±), Embankment (800 
CY±), Swale Transition / Merge / Connection, 
and Hydro-Mulch Seeding (2,050 SY±) and 
90-day Maintenance. 

Swale No. 14, 33, and Offsite Diversion 
Swale; In Place Complete. 

Lump Sum $   $ 

14. L.S.  Construction of CRM Wing Wall (9 EA) 
including Demolition of existing wing walls 
and aprons, Grading, Hydro-Mulch Seeding 
and 90-day Maintenance, Connection with 
New GRP Swales and Existing headwall; In 
place Complete 

Lump Sum $   $ 

15. L.S.  Construction of Earth Berm including 
Removal and Replacement of Ash Material 
off of DHHL Lands (450 CY±), Embankment 
(600 CY±), Hydro-Mulch Seeding (700 SY±) 
and 90-day Maintenance; In place complete. 

Lump Sum $   $ 

    

 

SUB-TOTAL FOR SWALE CONSTRUCTION 

(Items 4 to 15, Inclusive)  $ 
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ROAD CONSTRUCTION 

16. L.S.  Construction of 15’ wide Non-Paved 
Driveways ( 1,200 LF±)  Grading including 
Cut (6,000 CY±) and Fill (1,700 CY±), 
Removal and Replacement of Ash Material 
off of DHHL Lands (1,250 CY±), and Hydro-
Mulch Seeding ( 2,400 SY±) and 90-day 
Maintenance. 

Lump Sum $   $ 

17. L.S.  Construction of 10’ A.C. Paved Access Roads 
(1,670 LF±) including Cut (16,500 CY±), Fill 
( 650 CY± ), Removal and Replacement of 
Ash Material off of DHHL Lands (1,300 
CY±), Fine Grading (1,900 SF±), Geofabric ( 
800SY±), and Hydro-Mulch Seeding (10,200 
SY±) and 90-day Maintenance; In place 
complete. 

 

Lump Sum $   $ 

    

SUB-TOTAL FOR ROAD CONSTRUCTION 

(Items 16 to 17, Inclusive)  $ 

 

DETENTION BASIN CONSTRUCTION 

18. L.S.  Construction of Detention Basin Outlet 
Structure and Grading including Fine grading 
(15,300 SY±), 12” thick GRP Slope lining for 
overflow (560 SY±), Fence with Double 
Swing Gate (1,700 LF±), and Hydro-Mulch 
Seeding (15,300 SY±) and 90-day 
Maintenance; In place complete. 

 

Lump Sum $   $ 

    

SUB-TOTAL FOR DETENTION BASIN 

CONSTRUCTION 

(Items 18, Inclusive)  $ 
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WATER METER  

19. L.S.  Demolition/Salvage of existing Water Meter, 
Box, Pad including cut and plug existing 
service lateral and all appurtenances (10 
Doubles, and 13 Singles). 
Construction/Relocation of Water Meter(18 
Singles and 4 Doubles), Box Pad, and all 
Appurtenances, including Trenching, 
Restoration of Pavement, 1” Copper service 
lateral with Type A copper service 
connection, 1-1/2” Copper service lateral with 
Type A-1 copper service connection and all 
appurtenances, PRVs, Chlorination, Removal 
and Replacement of Ash Material off of 
DHHL lands, Excavation (510 CY±), Hydro-
Mulch Seeding (450 SY±) and 90-day 
Maintenance; In place complete. 

 

Lump Sum $   $ 

    

SUB-TOTAL FOR WATER METER 

(Items 19, Inclusive) 

 $ 

 

MISCELLANEOUS ITEMS 

20. L.S.  Temporary Traffic Control 

Lump Sum $   $ 

21. L.S.   Project Sign including installation and 
removal; In place complete. 

Lump Sum $   $ 

22. L.S.  Mobilization and Demobilization; In place 
complete. 

Lump Sum $   $ 

    

SUB-TOTAL FOR MISCELLANEOUS ITEMS 

(Items 20 TO 22, Inclusive) 

  $ 
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ALLOWANCES 

23. L.S.  Allowance for Archaeological Monitoring & 
Monuments 

Lump Sum $  100,000   $  100,000 

24. L.S.  Allowance for Dust Screen 

Lump Sum $    50,000   $     50,000 

25. L.S.  Allowance for Unforeseen Condition 

Lump Sum $  200,000   $   200,000 

26. L.S.  Allowance for Endangered Species Mitigation 

 Lump Sum $  50,000   $   50,000 

    

SUB-TOTAL FOR ALLOWANCES 

(Items 23 TO 26, Inclusive)  $ 400,000 

       

 
 
 

  TOTAL – PHASE 1A DEVELOPMENT  

(Items 1 to 26, inclusive)   

 

 $     
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RECAPITULATION 
 

SITE WORK  (Items 1 to 3, inclusive) $ 

SWALE CONSTRUCTION (Items 4 to 15, inclusive) $ 

ROAD CONSTRUCTION (Items 16 to 17, inclusive) $ 

DETENTION BASIN CONSTRUCTION (Items 18, inclusive) $ 

WATER METER (Items 19, inclusive) $ 

MISCELLANEOUS ITEMS (Items 20 to 22, inclusive) $ 

ALLOWANCES (Items 23 to 26, inclusive) $ 

 

The following bid is hereby submitted for IFB-16-HHL-006 to the Department of Hawaiian Home 
Lands.   
 
TOTAL SUM BID =        

 

 Dollars($   ). 

 

The prices herein for the above items shall include all materials, labor, tools, equipment, 

machinery and all incidentals necessary, exclusive of general excise tax to install or to 

construct these items in place complete and in accordance with the plans and specifications 

contained in this IFB. 

 
The CONTRACTOR shall complete all work as specified or indicated in the Contract 
Documents on or before Three Hundred Sixty-Five (365) calendar days after receiving written 
Notice to Proceed, subject to extensions, as may be granted. 
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HAWAII PRODUCTS PREFERENCE 

In accordance with HRS §103D-1002, the Hawaii products preference is applicable to 
this solicitation. Hawaii Products [are / may be] available for those items noted on the offer form.  
The Hawaii products list is available on the SPO webpage at http://hawaii.gov/spo, under 
Toolbox/QuickLinks click on Goods, Services and Construction, then click on Goods, Services 
and Construction for Vendors, Contractors and Service Providers, under Preferences, click on 
Preferences pursuant to HRS 103D Part X including Hawaii Products, then click on Preference 
for Hawaii Products, and select Hawaii Products List to view. 

Offeror submitting a Hawaii Product (HP) shall identify the HP on the solicitation offer 
page(s).  Any person desiring a Hawaii product preference shall have the product(s) certified and 
qualified if not currently on the Hawaii products list, prior to the deadline for receipt of offer(s) 
specified in the procurement notice and solicitation.  The responsibility for certification and 
qualification shall rest upon the person requesting the preference. 

Persons desiring to qualify their product(s) not currently on the Hawaii product list shall 
complete form SPO-038, Certification for Hawaii Product Preference and submit to the 
Procurement Officer issuing the solicitation (IFB or RFP), and provide all additional information 
required by the Procurement Officer.  For each product, one form shall be completed and 
submitted (i.e. 3 products should have 3 separate forms completed).  Form SPO-038 is available 
on the SPO webpage at http://spo.hawaii.gov/all-forms/.  The manufacturers and producers must 
complete and submit SPO-38 to DHHL. The form must be received by DHHL no later than 4:30 

p.m., December 28, 2015.  Submittal by facsimile (808 620-9299) is acceptable.  If DHHL 
receives and approves SPO-38s relating to this solicitation DHHL will issue an addendum listing 
the additional certified and qualified Hawaii products by 4:30 p.m., January 6, 2016. 

Bidders may claim a Hawaii product preference for products that it manufactures or 
produces with its own workforce and equipment.  The SPO-38, Certification for Hawaii Product 

Preference, must be submitted in accordance with the procedures described above in order for 
Bidder to claim a Hawaii product preference for such Hawaii products Bidder intends to use in 
this work. 

When a solicitation contains both HP and non-HP, then for the purpose of selecting the 
lowest bid or purchase price only, the price offered for a HP item shall be decreased by 
subtracting 10% for the class I or 15% for the class II HP items offered, respectively.  The lowest 
total offer, taking the preference into consideration, shall be awarded the contract unless the offer 
provides for additional award criteria.  The contract amount of any contract awarded, however, 
shall be the amount of the price offered, exclusive of the preferences. 

Change in Availability of Hawaii product.  In the event of any change that materially 
alters the offeror’s ability to supply Hawaii products, the offeror shall notify the procurement 
officer in writing no later than five working days from when the offeror knows of the change and 
the parties shall enter into discussions for the purposes of revising the contract or terminating the 
contract for convenience. 
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A partial list of approved products is provided below.  The complete current list as 
compiled by the State Procurement Office is available at: 

http://www4.hawaii.gov/spoh/HiProducts/hiProducts.htm 

Preferences, Hawaii Products 

CONSTRUCTION PRODUCTS AND SOIL AMENDMENTS/PRODUCTS 

Aggregates – Basaltic Termite Barrier 

Product 

Subcategory 

as applicable 
Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

 11/03/09  Ameron International Corporation  

X X   

Aggregates and Sand – Basalt, Rock, Cinder, Limestone and Coral 

Product 
Subcategory 

as applicable 
Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

 11/03/09  Ameron International Corporation  

X X   

 10/23/09  CTS Earthmoving, Inc.  

  X  

 11/03/09 1/20/10 Delta Construction Corporation 

X    

 12/14/09  
Edwin Deluz Trucking & Gravel 
LLC  

  X  

 01/28/10  Goodfellow Bros., Inc.  

X    

 11/02/09  Grace Pacific  

X  X X 

 4/26/11  GW Construction 

  X  

 11/03/09  Hawaiian Cement  

X X   

 12/15/09  Jas. W. Glover, Ltd.  

  X X 

 06/30/10  Kauai Aggregates  

   X 

 10/20/09 07/22/10 Sanford's Service Center, Inc.  

  X  

 11/05/09  Tileco, Inc.  

X X X X 

 11/03/09  West Hawaii Concrete  

  X  

 11/02/09  Yamada and Sons, Inc.  

  X  

Aggregates – Recycled Asphalt and Concrete 

Product  
Subcategory 
as applicable 

Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

 12/15/09  Glover Honsador  

   X 
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 11/02/09  Grace Pacific  

X    

 12/15/09  Jas. W. Glover, Ltd.  

X  X  

 10/18/10  West Oahu Aggregate Co. Inc.  

X    

Asphalt and Paving Materials - HI Products 

Product 

Subcategory 

as applicable 
Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

 06/15/10  Black Maui Rose LLC  

 X   

 12/22/09  Black Plumeria LLC  

X    

 10/21/09 11/02/09 Grace Pacific Corporation 

X  X X 

 12/05/09  Jas. W. Glover, Ltd.  

  X X 

 11/03/11  Maui Asphalt X-IV, LLC  

 X   

 10/28/09  Maui Paving LLC  

 X   

 11/20/09  
Walker-Moody Pavement Products 
and Equipment 

X X X X 

 11/22/09  
Yamada and Sons, Inc. 
dba YS Rock and Con-Agg 
of Hawaii 

  X  

Cement and Concrete Products 

Product 

Subcategory 

as applicable 

Effective 

Date 

Last 

Revised 

Date 
Manufacturer Oahu Maui Hawaii Kauai 

 11/03/09  Ameron International Corporation  

X    

 01/19/10  BOMAT, Ltd.  

X X X X 

 12/15/09  Glover Honsador  

   X 

 11/03/09  Hawaiian Cement  

X X   

 12/15/09  Jas. W. Glover, Ltd.  

  X X 

 12/15/09  
Kohala Coast Concrete & Precast 
LLC  

  X  

 06/30/10  O. Thronas, Inc.  

   X 

 11/05/09  Tileco, Inc.  

X X X X 

 11/03/09  West Hawaii Concrete  

  X  

Precast Concrete Products 

Product 

Subcategory 

as applicable 

Effective 

Date 
Revised 

Date 
Manufacturer Oahu Maui Hawaii Kauai 

 7/12/10  Aloha Precast, Inc.  

X X X X 

 11/03/09 04/15/10 Ameron International Corporation  

X    

 08/02/10  GPRM Prestress, LLC  

X X X X 
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 11/03/09  Hawaii Concrete Products, Inc.  

X    

 12/15/09  
Kohala Coast Concrete & Precast 
LLC  

  X  

 11/03/09  Ramtek Fabrication Co., Inc.  

X X X X 

 06/30/10 02/26/10 Walker Industries, Ltd.  

X X X X 

Environmental Sewage-Treatment Innovative System (ESIS) Individual 
Wastewater System which utilizes anaerobic/aerobic processing to treat 
wastewater to R-2 quality at discharge 

Product 

Subcategory 

as applicable 
Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

 11/20/09  
Environmental Waste 
Management Systems, Inc. 

X X X X 

Septic Tanks 11/03/09  Ameron International Corporation  

X    

 11/05/09 02/26/10 Walker Industries, Ltd.  

X X X X 

Hot Dip Galvanizing 

Product 

Subcategory 

as applicable 

Effective 

Date 
Revised 

Date 
Manufacturer Oahu Maui Hawaii Kauai 

  03/03/10  Universal Associates, Inc. 

X    

Pipes-Aluminum and Galvanized 

Product 

Subcategory 

as applicable 

Effective 

Date 
Revised 

Date 
Manufacturer Oahu Maui Hawaii Kauai 

Pipes- 

Miscellaneo

us 
11/03/09  Ameron International Corporation  

X    

Aluminum Docks, Floating, etc. - Miscellaneous 

Product 

Subcategory 

as applicable 
Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

  05/25/10 06/14/10 
Bluewater Marine and Dock 
Specialties 

X X X X 

Playground Surfaces 

Product 

Subcategory 
as applicable 

Effective Revised Manufacturer Oahu Maui Hawaii Kauai 
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  01/07/10  
Innovative Playgrounds and 
Recreation, Inc.  

X X X X 

Signs - Traffic, Regulatory and Construction 

Product 

Subcategory 

as applicable 
Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

  12/14/09  GP Roadway Solutions, Inc. 

X X X X 

  11/20/09  Safety Systems Hawaii, Inc. X X X X 

Veneer 

Product 

Subcategory 

as applicable 
Effective Revised Manufacturer Oahu Maui Hawaii Kauai 

 11/14/11  Big Rock Manufacturing 

x x x x 

Soil Amendments, Mulch, Compost 

Product 

Subcategory 

as applicable 

Effective 

Date 
Revised 

Date 
Manufacturer Oahu Maui Hawaii Kauai 

  10/16/09  
Kauai Nursery & Landscaping, 
Inc.  

X X X X 

  10/20/09  Sanford's Service Center, Inc.  

  X  

Compost Filter 

Product 

Subcategory 

as applicable 

Effective 

Date 
Revised 

Date 
Manufacturer Oahu Maui Hawaii Kauai 

  01/25/10  
EnviroTech BioSolutions Hawaii, 
Inc.  

X X X X 

 6/02/11  
Certified Erosion Control Hawaii 
LLC  

X X X X 
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SCHEDULE OF ACCEPTABLE HAWAII PRODUCTS AND 
DESIGNATION OF HAWAII PRODUCTS TO BE USED 

ACCEPTABLE HAWAII PRODUCTS HAWAII PRODUCTS TO BE USED 
Cost FOB Jobsite, Unloaded Including 

Applicable General Excise and Use Taxes 

Description Manufacturer Base Bid Additive Alternate 

 
 
 

 
$  $  

  
 
 

$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
 
 

 
$  $  

 
It is further understood by the Bidder that if upon being granted Hawaii Products, and being 
awarded the contract, if the Bidder fails to use such products or meet the requirements of such 
preference, the Bidder shall be subject to penalties, if applicable. 
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APPRENTICESHIP AGREEMENT PREFERENCE 

Hawaii Revised Statutes §103-55.6 (ACT 17, SLH 2009) provides for a Hawai’i Apprenticeship 
Preference for public works contracts having an estimated value of $250,000.00 or more. The 
preference shall be in the form of a 5% bid adjustment applied to the bidder’s amount for bidders 
that are parties to apprenticeship agreements.  The estimated value of this public works contract 
is $250,000.00 or more and the apprenticeship agreement preference shall apply.   

To be eligible for the preference, the bidder shall: 
 

1. Be a party to an apprenticeship agreement registered with the DLIR at the time the bid is 
made for each apprenticeable trade the bidder will employ to construct the public works 
project for which the bid is being made.   

a. The apprenticeship agreement shall be registered and conform to the requirements 
of HRS Chapter 372. 
 

b. Subcontractors do not have to be a party to an apprenticeship agreement for the 
bidder to obtain the preference. 
 

c. The bidder is not required to have apprentices in its employ at the time the bid is 
submitted to qualify for the preference.   

 
d. If a bidder’s employee is multi-skilled and able to perform work in more than one 

trade (for example, a project requires a carpenter and a laborer, and the employee 
is a carpenter, but is also able to perform the work of a laborer), the bidder need 
only be a party to the carpenter’s apprenticeship agreement and does not need to 
be a party to the laborer’s apprenticeship agreement in order to qualify for the 
preference.  The bidder is not “employing” a laborer, only a carpenter, and so 
only needs to be a party to the carpenter’s apprenticeship agreement.   

 
e. Qualification for the preference is given on a project-by-project basis and depends 

upon the specific offer for a specific project.  A bidder’s employees may vary 
from project to project and may qualify for the preference on one project but may 
not qualify on another project.  For example, on one project, if the bidder only 
employs carpenters to perform work in the carpentry and labor trades, then the 
bidder only needs to be a party to the carpenter’s apprenticeship agreement in 
order to qualify for the preference.  However, on another project if the same 
bidder employs both carpenters and laborers, then the bidder will not qualify for 
the preference if the bidder is only a party to the carpenter’s apprenticeship 
agreement and not the laborer’s apprenticeship agreement.   

 
2. State the trades the bidder will employ to perform the work; 
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3. For each trade to be employed to perform the work, the bidder shall submit a completed 
signed original CERTIFICATION OF BIDDER’S PARTICIPATION IN APPROVED 

APPRENTICESHIP PROGRAM UNDER ACT 17 (Certification Form 1) verifying the 
participation in an apprenticeship program registered with the State Department of Labor 
and Industrial Relations (DLIR); 

4. The Certification Form 1 shall be authorized by an apprenticeship sponsor of the DLIR 
list of registered apprenticeship programs.  The authorization shall be an original 
signature by an authorized official of the apprenticeship sponsor; and  

5. The completed Certification Form 1 for each trade must be submitted by the bidder with 
the offer.  A facsimile or copy is acceptable to be submitted with the offer; however, the 
completed signed original must be submitted within five (5) working days of the due 
date of the offer.  If the signed original is not received within this timeframe, the 
preference may be denied.  Previous certifications shall not apply. 

Failure to comply with ALL of the conditions noted above, without exception, shall disqualify 
the Bidder from qualifying for, and thus receiving, benefit of the Hawai‘i Apprenticeship 
Preference. 
 
The Certification Form 1 and the List of Construction Trades in Registered Apprenticeship 
Programs is available on the DLIR website at: http://labor.hawaii.gov/wdd/. 
 
Upon receiving Certification Form 1, the DHHL will verify with DLIR that the apprenticeship 
program is on the list of apprenticeship programs registered with the DLIR.  If the program(s) 
are not confirmed by the DLIR, the bidder will not qualify for the preference. 

If the bidder is certified to participate in an apprenticeship program for each trade which will be 
employed by the bidder for the project, a preference will be applied to decrease the bidder’s total 
bid amount by five per cent (5%) for evaluation purposes. 
 
Should the bidder qualify for other preferences (for example, Hawaii Products Preference), all 
applicable preferences shall be applied to the bid amount.   
 
While preference for Hawai‘i Apprenticeship will be taken into consideration to determine the 
low bidder, the contract awarded shall be the original bid amount, exclusive of any preferences.  
The preference is only for evaluation purposes. 
 
The bidder hereby certifies that it will employ the following apprenticeable trades to perform the 
work for this project: 
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LIST OF APPRENTICEABLE TRADES TO BE EMPLOYED 

TRADE APPRENTICESHIP PROGRAM SPONSOR 

  

  

  

  

  

  

  

  

  

  

  

  

(Add additional sheets if necessary) 
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ALL JOINT CONTRACTORS OR SUBCONTRACTORS TO BE ENGAGED ON THIS 

PROJECT 

 
 The Bidder certifies that the following is a complete listing of all joint Contractors or 
Subcontractors covered under Chapter 444, Hawaii Revised Statutes, who will be engaged by the 
Bidder on this project to perform the nature and scope of work indicated pursuant to 
Section 103D-302, Hawaii Revised Statutes, and understands that failure to comply with this 
requirement shall be just cause for rejection of the bid. 
 
 The Bidder further understands that only those joint Contractors or Subcontractors listed 
shall be allowed to perform work on this project and that all other work necessary shall be 
performed by the Bidder with his own employees.  If no joint Contractor or Subcontractor is 
listed, it shall be construed that all of the work shall be performed by the Bidder with his own 
employees. 
 

The Bidders must be sure that they possess and that the Subcontractors listed in the bid 
possess all the necessary licenses needed to perform the work for this project.  The bidder shall 
be solely responsible for assuring that all the specialty licenses required to perform the work are 
covered in his bid. 

 
The Bidder shall include the license number of the joint Contractors or Subcontractors 

listed below.  Failure to provide the correct names and license numbers as registered with the 
Contractor’s Licensing Board may cause rejection of the bid submitted. 

 

Complete Firm Name of Joint 
Contractor or Subcontractor 

License 
Number 

Hawaii Tax ID 
Number 

Nature and Scope of Work 
to be Performed 
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METHOD OF AWARD 

 
Bidder is required to bid on the entire project.  The low bidder shall be determined by the 

procedures outlined in items 1) through 4) below: 
 

1) Prior to opening of bids, the State will determine the amount of funds available for 
the project.  This amount will be designated the "control amount".  The control 
amount shall be announced at, and prior to the opening of bids. 

2) The Base Bid and Alternate, if any, of each Bidder will be adjusted to reflect the 
applicable preferences in accordance with Chapter 103D, HRS.  The Alternate, if any, 
will then be added to the Base Bid and compared with the control amount. 

3) The low bidder shall be the Bidder having the lowest aggregate amount, within the 
control amount (after application of the various preferences), for the Base Bid plus 
the Alternate, if any. 

4) If adding the Alternate, if any, would make the aggregate amount exceed the control 
amount for all Bidders, the low bidder shall be the Bidder having the lowest Base Bid 
after application of the various preferences. 

 It is further understood and agreed that: 
 

1) The Chairman reserves the right to reject any and/or all bids and waive any defects 
when, in his opinion, such rejection or waiver will be in the best interest of the State. 

2) After determining the low bidder, an award may be made either on the amount of the 
Base Bid alone, or including the Alternate (exclusive of preferences), if: 

a. It is in the best interest of the State; 

b. Funds are available at time of the award; and 

c. The combination of the Base Bid plus Alternate does not change the apparent low 
bidder. 

3) In the event the Base Bid for all Bidders exceed the control amount, the Chairman 
reserves the right to negotiate with the lowest responsible and responsive bidder to 
award a contract within available funds. 

4) In the event the award is made for the Base Bid alone, the Chairman reserves the right 
to amend the contract at a later date to include the Alternate should funds 
subsequently become available. 
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OTHER CONDITIONS 

 
1) The liquidated damages per working day for failure to complete the work on time have 

been determined and are noted in the Special Conditions of the sample contract. 
 
2) By submitting this bid, the undersigned is declaring that his firm has not been assisted or 

represented on this matter by an individual who has, in a State capacity, been involved in 
the subject matter of this contract in the past one (1) year. 

 
3) By submitting this bid, the undersigned is declaring that Bidder’s own organization will 

perform at least 20% of the contractor's work.  For the purposes of this section, the 
Contractor's work is defined as:  direct cost labor for contractor’s forces; direct cost 
materials installed by the contractor’s direct cost labor force; direct cost equipment, either 
owned or leased, used by the contractor’s direct cost labor force; and field overhead cost 
to include:  field supervision, field office trailer (if any), field office equipment and 
supplies, etc. 

 
4) Upon the acceptance of the bid by the Chairman, the undersigned must enter into and 

execute a contract for the same and furnish a Performance and Payment Bond, as 
required by law.  These bonds shall conform to the provisions of Sections 103D-324 and 
325, Hawaii Revised Statutes, and any law applicable thereto. 

 
5) The quantities given herewith are approximate only and are subject to increase or 

decrease. 
 
6) The estimated quantities shown for items for which a UNIT PRICE is asked in this bid 

are only for the purpose of comparing on a uniform basis bids offered for the work under 
this contract.  No claim shall be filed for anticipated profit or loss because of any 
difference between the quantities of the various classes of work done or the materials and 
equipment actually installed and the said estimated quantities.  Payment on UNIT PRICE 
items will be made only for the actual number of units incorporated into the finished 
project at the contract UNIT PRICE. 

 
7) If the product of the UNIT PRICE BID and the number of units does not equal the total 

amount stated by the undersigned in the Bid for any item, it will be assumed that the error 
was made in computing the total amount.  For the purpose of determining the lowest 
Bidder, the stated UNIT PRICE alone will be considered as representing the Bidder’s 
intention and the total amount bid on such items shall be considered to be the amount 
arrived at by multiplying the UNIT PRICE by the number of units. 

 
8) Certification for Safety and Health Programs for Bids in Excess of $100,000.  In 

accordance with Sections 103D-327 and 396-18, Hawaii Revised Statutes, by submitting 
this bid, the undersigned certifies that his firm will have a written Safety and Health Plan 
for this project that will be available and implemented by the Notice to Proceed date of 
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this project.  Details of the requirements of this plan may be obtained from the 
Department of Labor and Industrial Relations, Occupational, Safety and Health Division.  

 
9) Any contract arising out of this offer is subject to the approval of the Department of the 

Attorney General as to form, and to all further approvals, including the approval of the 
Governor, required by statute, regulation, rule, order, or other directive. 

 
 
Receipt of the following addenda issued by the Department is acknowledged by the date(s) of 
receipt indicated below: 

                                     Date                                                                          Date 

Addendum No. 1  
 

Addendum No. 5  

Addendum No. 2 
  

Addendum No. 6  

Addendum No. 3  
 

Addendum No. 7  

Addendum No. 4  
 

Addendum No. 8  

 
It is understood that failure to receive any such addendum shall not relieve the Contractor 

from any obligation under this IFB as submitted. 
 

Bid Security in the amount of:         

  DOLLARS ($ ) 

as required by law, is enclosed herewith in the form of:  

( )   Surety Bond (*1) ( )   Official Check (*3) 
( )   Legal Tender (*2) ( )   Share Certificate (*3) 
( )   Cashier’s Check (*3) ( )   Teller’s Check (*3) 
( )   Certificate of Deposit (*3) ( )   Treasurer’s Check (*3) 
( )   Certified Check (*3)  
  

Respectfully submitted, 
 
  
Name of Company, Joint Venture or Partnership 

  
License No. 
 

By  
Signature (*4) 
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Title:  

Date:  

Address:  

  

Telephone No.:  

 (IF A CORPORATION, AFFIX CORPORATE SEAL TO SIGNATURE, BE 
SURE TO FILL IN ATTACHED LIST OF SUBCONTRACTORS.  THIS BID 
FORM MAY NOT BE ALTERED AND BIDDERS MAY NOT QUALIFY OR 
CONDITION THEIR BIDS IN ANY WAY.) 
 
PLEASE FILL OUT THE ATTACHED CERTIFICATE OF RESOLUTION 
GIVING EVIDENCE OF THE AUTHORITY OF THIS OFFICER TO SUBMIT 
BIDS ON BEHALF OF THE COMPANY. 
 

NOTES: 
 
*1. Surety bond underwritten by a company licensed to issue bonds in this State; 
 
*2. Legal tender; or 
 
*3. A certificate of deposit; share certificate; or cashier’s, treasurer’s, teller’s, or official 

check accepted by, and payable on demand to the State by a bank, a savings institution, 
or credit union insured by the Federal Deposit Insurance Corporation of the National 
Credit Union Administration. 

 
A. These instruments may be utilized only to a maximum of $100,000. 
 
B. If the required security or bond amount totals over $100,000, more than one 

instrument not exceeding $100,000 each and issued by different financial 
institutions shall be accepted. 

 
*4. Please attach to this page evidence of the authority of this officer to submit bids on behalf 

of the Company, and also the names and residence addresses of all officers of the 
Company. 

 
*5. Fill in all blank spaces with information asked for or bid may be invalidated.  BID MUST 

BE INTACT; MISSING PAGES MAY INVALIDATE YOUR BID. 
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CERTIFICATE OF RESOLUTION 

 
 
 I, __________________________, Secretary of _______________________________, a 
Hawaii Corporation, do hereby certify that the following is a full, true and correct copy of a 
resolution duly adopted by the Board of Directors of said Corporation, at its meeting duly called and 
held at the office of the Corporation __________________________, Hawaii, on       day of 
___________________, 20     , at which a quorum was present and acting throughout; and that 
said resolution has not been modified, amended or rescinded and continues in full force and effect. 
 

 “RESOLVED that any individual at the time holding the position(s) of 
__________________________________, be, and each of them hereby is, authorized to 
execute on behalf of the Corporation any bid, proposal or contract for the sale or rental of 
the products of the Corporation or for the services to be performed by the Corporation and to 
execute any bond required by any such bid, proposal or contract with the United States 
Government or the State of Hawaii or the City and County of Honolulu, or any County of 
Municipal Government of said State, or any department or subdivision of any of them.” 

 
 IN WITNESS THEREOF, I have hereunto set my hand and affixed the corporate seal of 

said _________________________________ this _____ day of ______________________, 20___.       

. 

 
 
 
 
_________________________________ 

Secretary 
 
 
 
 

END OF BID 
 

 
 



 

Attachment – S5  
STATE OF HAWAII 

 

SPECIAL CONDITIONS 

 

AG-015 Rev 11/15/2005  Revised 1/6/16 

 

 

 

1

Project: Consolidation/Re-Subdivision Keokea-Waiohuli Subdivision Phase 1A 

Location: Kula and Leialii, Island of Maui  

Contractor: TBD 

 

SC-01  INTERCHANGEABLE TERMS 
 

  The following terms are one and the same: 

       a.     “Contract” and “Agreement”. 

       b.     “Department of Hawaiian Home Lands” “Department” “DHHL” and “STATE”. 

         

SC-02  INSURANCE COVERAGE 

 

The CONTRACTOR shall obtain separate insurance coverage for this project that complies 

with the requirements set forth in the DHHL Construction General Conditions, Article 7, 

Section 7.3, as amended.  Payment for all work required to comply with this item will not 

be paid for separately but shall be considered incidental to the various contract items. 

CONTRACTOR shall maintain insurance acceptable to the STATE in full force and 

effect throughout the term of this Contract.  The policies of insurance maintained by 

CONTRACTOR shall provide the following minimum coverage: 

Coverage Limit 

General Liability Insurance 

(occurrence form) 

Bodily Injury and Property Damage (combined 

single limit):  $1,000,000 per occurrence and 

$2,000,000 aggregate 

Personal Injury:  $1,000,000 per occurrence and 

$2,000,000 aggregate 

Automobile Insurance (covering 

all owned, non-owned and hired 

automobiles) 

Bodily Injury:  $1,000,000 per person and 

$1,000,000 per occurrence. 

Property Damage:  $1,000,000 per accident or 

combined single limit of $2,000,000. 

Workers Compensation 

(statutory limit is required by laws 

of the State of Hawaii)  

Insurance to include Employer’s Liability.  Both 

such coverages shall apply to all employees of 

the CONTRACTOR and, in case any sub-

contractor fails to provide adequate similar 

protection for all his employees, to all employees 

of subcontractors. 

Builder’s Risk covering the 

CONTRACTOR and all 

subcontractors 

100% Replacement Value 

Fire and extended coverage 100% Replacement Value 
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Malicious Mischief 100% Replacement Value 

Flood Insurance, if applicable Maximum Coverage available 

      

a. The State of Hawaii, Department of Hawaiian Home Lands, its elected and appointed 

officials, officers, employees, and agents shall be named as additional insured with respect 

to operations, services or products provided to the State of Hawaii.  CONTRACTOR agrees 

to provide to the DHHL, before the effective date of the Contract, certificate(s) of insurance 

necessary to evidence compliance with insurance provisions of this Contract.  

CONTRACTOR shall keep such insurance in effect and the certificate(s) on deposit with 

DHHL during the entire term of this Contract.  Upon request by the STATE, 

CONTRACTOR shall furnish a copy of the policy or policies. 

 

b. Failure of CONTRACTOR to provide and keep in force such insurance shall be regarded 

as a material default under this Contract.  The STATE shall be entitled to exercise any or 

all of the remedies provided in this Contract for default of CONTRACTOR. 

 

c. The procuring of such required policy or policies of insurance shall not be construed to 

limit CONTRACTOR’s liability under this Contract or to fulfill the indemnification 

provisions and requirements of this Contract.  Notwithstanding said policy or policies of 

insurance, CONTRACTOR shall be obliged for the full and total amount of any damage, 

injury, or loss caused by negligence or neglect connected with this Contract. 

 

d. CONTRACTOR shall immediately provide written notice to the contracting department 

 or agency should any of the insurance policies evidenced on its Certificate of 

 Insurance form be cancelled, limited in scope, or not renewed upon expiration.   

 

e. DHHL is a self insured State agency.  CONTRACTOR’s insurance shall be primary.  Any 

insurance maintained by the State of Hawaii shall apply in excess of, and shall not 

contribute with, insurance provided by CONTRACTOR.  

 

f. The CONTRACTOR shall require all subcontractors to have in full force and effect the 

same insurance coverage as required of the CONTRACTOR.  Such insurance shall name 

the State of Hawaii, Department of Hawaiian Home Lands, its elected and appointed 

officials, officers, employees, and agents as additional insured with respect to operations, 

services or products provided to the State of Hawaii.  The CONTRACTOR shall be 

responsible to enforce its subcontractors’ compliance with these insurance requirements 

and CONTRACTOR shall, upon request, provide the STATE a copy of the policy or 

policies of insurance for any subcontractor. 
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SC-03 COMPLETION SCHEDULE AND LIQUIDATED DAMAGES 

 

The CONTRACTOR shall complete all work as specified or indicated in the Contract 

Documents on or before 365 calendar days after receiving written Notice to Proceed, 

subject to extensions, as may be granted.  

 

In case of failure on the part of the CONTRACTOR to complete the work within the time 

specified, the CONTRACTOR shall pay to DHHL as liquidated damages, and not as a 

penalty, $1,000.00 per calendar day for each day that the project, in its entirety, remains 

incomplete. 

 

SC-04 PROCESS THROUGH DHHL 

 

Any and all submittals, reports, requests, claims and notices under the contract shall be 

processed through Land Development Division Project Manager, at Hale Kalanianaole, 91-

5420 Kapolei Parkway, Kapolei, Hawaii 96707.   
 

SC-05 SURVEYING SERVICES 

 

Any surveying services required shall be the responsibility of the contractor and considered 

incidental to the scope of work under this contract and therefore covered under the terms 

of this contract.  No separate payment shall be made. 

Upon completion, the Contractor shall prepare an as-built plan for the project site in which 

the finished grades are certified by a Registered Land Surveyor.  Six (6) copies of the as-

built plan shall be submitted to the Construction Manager and Engineer.  The as-built plan 

shall be incidental to the contract. No separate payment shall be made. 

SC-06 ALLOWANCES 

 

The proposal may contain payment items designated as allowances. Funds listed in 

allowance items are to be spent at the direction of DHHL.  The allowance is an estimate 

only and is subject to increase or decrease depending on the actual cost of the item.  The 

funds are for the direct costs of an item and all pricing, submittal and review, overhead, 

installation, profit, insurance, surety, processing of the issuance of checks for payment to 

other parties, and all other costs will be included.  No payment will be made for incidental 

costs. 

 

Allowances specifically set aside for construction work and materials will be negotiated 

when the scope of work is determined. Any unspent allowance costs will be deducted from 

the contract by change order prior to final payment. 
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SC-07 PERMITS AND FEES 

 

Contractor shall apply and pay for all permits and inspection fees as required by all 

governmental agencies having jurisdiction over this project. 

 

SC-08 COORDINATION WITH OTHER PARTIES 

 The CONTRACTOR shall coordinate all the necessary work for temporary utility services, 

permanent service and appurtenances with the appropriate agencies, including but not 

limited to the Maui Electric Company, Inc. and Maui Department of Water. 

SC-09 CONTRACTOR'S LICENSING 

It is the CONTRACTOR’s sole responsibility to review the requirements of this project 

and determine the appropriate contractor's licenses that are required to complete the project.  

If the CONTRACTOR does not hold all of the licenses required to perform a particular 

item of work on this project with its own workers, when bidding, he must list 

subcontractors that hold the appropriate licenses in its proposal. 

SC-10 WATER CHARGES AND REQUIREMENTS 

The CONTRACTOR shall be solely responsible for obtaining water to meet any 

requirements of the contract.  Unless otherwise indicated or provided for, any work, costs, 

charges and fees necessary to obtain water for this contract shall not be paid for separately 

but shall be considered incidental to the various contract items; no separate or additional 

payment will be made therefore.  

 

SC-11 SOIL AND DUST CONTROL 

To control the dust during construction, the CONTRACTOR shall have an adequate supply 

of water for dust control and if necessary, moisture conditioning of fill material at all times.  

The CONTRACTOR shall institute an erosion control program and dust control program 

to minimize soil erosion and wind erosion and airborne fugitive dust nuisance, respectively 

for the entire duration of this project.   

SC-12  FINAL INSPECTION 

Throughout the construction period, the work may be subject to periodic inspection by the 

Department, designated Construction Inspector, the County of Maui and other applicable 

government agencies.  Once work has been satisfactorily completed, the County and/or the 

Department and Construction Inspector, will make the final inspection to determine 

whether all work has been done in complete compliance with the requirements of the plans 

and these specifications. 

The CONTRACTOR shall therefore schedule the final inspection with DHHL and its 

Project Manager two (2) weeks prior to said inspection. 
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Neither the scheduling nor the conduct of the aforementioned final inspection shall be 

deemed a waiver of the Department’s right to subsequently require CONTRACTOR to 

complete all unfinished or defective work to the satisfaction of the Department. 

SC-13 GENERAL CONDITIONS 

In the event of conflicts and/or discrepancies, the DHHL Interim General Conditions shall 

govern over Form AG-008, 103D General Conditions (eff. 10/17/13) 

SC-14 CAMPAIGN CONTRIBUTIONS BY STATE AND COUNTY CONTRACTORS 

Contractors are hereby notified of the applicability of Section 11-355, HRS, which states 

that campaign contributions from specified State or County government contractors during 

the term of the contract if the contractors are paid with funds appropriated by a legislative 

body.  

SC-15 APPRENTICESHIP AGREEMENT PREFERENCE – CONTRACTOR’S 

RESPONSIBILITY   

 

1. For the duration of the contract awarded utilizing the Hawai‘i Apprenticeship 

Preference, the CONTRACTOR shall certify each month that work is being conducted 

on the project, that it continues to be a participant in the relevant apprenticeship 

program for each trade it employs.  

 

2. Monthly certification shall be made on MONTHLY REPORT OF CONTRACTOR’S 

PARTICIPATION IN APPROVED APPRENTICESHIP PROGRAM UNDER ACT 17 

(Monthly Certification Form 2) prepared and made available by the DLIR.  Monthly 

Certification Form 2 shall be a signed original by the respective apprenticeship 

program sponsor’s authorized official, and submitted by the Contractor with its 

monthly payment requests.  Monthly Certification Form 2 is available on the DLIR 

website at:  http://hawaii.gov/labor/wdd  

 

3. Should the Contractor fail or refuse to submit its monthly certification forms, or at any 

time during the construction of the project, cease to be a party to a registered 

apprenticeship agreement for each apprenticeable trade the Contractor employs, the 

Contractor will be subject to the following sanctions: 

 

a. Withholding of the requested payment until the required form(s) are submitted; 

 

b. Temporary or permanent cessation of work on the project, without recourse to 

breach of contract claims by the Contractor; provided the DHHL shall be entitled 

to restitution for nonperformance or liquidated damages claims; or  

 

c. Proceed to debar pursuant to HRS §103D-702. 
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4. If events such as “acts of God,” acts of a public enemy, acts of the State or any other 

governmental body in its sovereign or contractual capacity, fires, floods, epidemics, 

freight embargoes, unusually severe weather, or strikes or other labor disputes prevent 

the Contractor from submitting the certification forms, the Contractor shall not be 

penalized as provided herein, provided the Contractor completely and expeditiously 

complies with the certification process when the event is over. 

 

SC-16   COMPLIANCE WITH COPELAND “ANTI-KICKBACK” ACT 

The CONTRACTOR shall comply with the Copeland Anti-Kickback Act (18 USC 874 

and 40 USC 276c) as supplemented by Department of Labor regulations (29 CFR Part 3, 

“Contractors and Subcontractors on Public Buildings or Public Works Financed in Whole 

or in Part by Loans or Grants of the United States”). The Act provides that Contractor or 

subcontractor shall be prohibited from inducing, by any means, any person employed in 

the construction, completion, or repair of public facilities, to give up any part of the 

compensation to which they are otherwise entitled.  

SC-17  ENERGY EFFICIENCY 

The Contractor shall comply with the Energy Policy and Conservation Act (P.L. 94-163). 

Mandatory standards and policies relating to energy efficiency, contained in any applicable 

State Energy Conservation Plan, shall be utilized.   

SC-18   ARCHAEOLOGICAL SITES 

The CONTRACTOR should be aware that archaeological sites may be encountered during 

the construction of this project.  If the CONTRACTOR encounters a potential 

archaeological site during construction, he shall immediately cease all operations in the 

area and contact the Project Manager and the State Historic Preservation Division.  

 

SC-19   INADVERTENT DISCOVERY OF HUMAN BURIALS 
 

Although not expected, in the event human burials are inadvertently discovered, the 

CONTRACTOR shall immediately stop work in the vicinity of the burial and contact the 

following parties and agencies immediately:  State Historic Preservation Division, DHHL 

Project Manager, Office of Hawaiian Affairs and the Maui - Lanai Islands Burial Council.  

 

DHHL shall provide the CONTRACTOR with a Supplemental Agreement for additional 

time added to the CONTRACTOR’s performance schedule for the mitigation of any 

inadvertent discovery of human remains. 

 

 

 

 

 

SC-20  GEOTECHNICAL ENGINEER 



 

Attachment – S5  
STATE OF HAWAII 

 

SPECIAL CONDITIONS 

 

AG-015 Rev 11/15/2005  Revised 1/6/16 

 

 

 

7

 

The services of a geotechnical engineering firm are not anticipated; however, the 

CONTRACTOR may engage the services of a geotechnical consultant at its own cost.  

Any geotechnical costs shall be incidental to the contract.  No separate payment shall 

be made. 

 

SC-21   FIRE PREVENTION PLAN 
 

The site is dry and subject to fires.  As such, the CONTRACTOR shall prepare a 

Comprehensive Fire Prevention Plan, post the regulations clearly at the site and enforce 

the plan. 

 

SC-22   FIELD OFFICE 

 

The Contractor shall provide a field office for exclusive use and entry of the 

Construction Manager and DHHL personnel, or their representatives, at a location 

approved by the Engineer within the Project limits.  It shall be available within thirty 

(30) calendar days after the Notice to Proceed date of the Contract. 

The field office shall: 

1. Be separated by a soundproof wall if it adjoins the Contractor's office. 

2. Have security measures (i. e., window bars) to discourage illegal entry into the 

field office and theft and vandalism of the contents. 

3. Be weatherproof. 

4. Have a minimum gross floor area of 45 feet by 12 feet. 

5. Have a monitored wireless security alarm system. 

6. Have an aggregate window area not less than 10 percent of the floor area. 

7. Have two exterior doors with a keyed cylinder type lock. 

8. Be furnished with a conference room table with sufficient chairs, one plan rack 

holding a minimum of 10 sets of plans, two new executive desks of minimum 

36 inch x 72 inch size, two new executive type black chairs, one new 3-tier shelf 

with each tier a minimum of 13 inches high and 12 inches deep, one broom, 

telephone service, electric lighting, one new 4-drawer (legal size) file cabinet, 

one facsimile machine with automatic document feeder, hot/cold bottled 

drinking water dispenser unit, bottled water delivery service, and sewer 

system (as necessary). 

9. Window-type air conditioning unit(s) capable of keeping the field office at 

76ºF. or cooler. 

10. Have three telephone exchange lines to the field office.  One line shall be 

dedicated for a facsimile machine.  One exchange line for telephone, complete 
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with 2-line handsets with touch-tone and call forwarding capability.  The third 

telephone exchange line shall be dedicated to modem/e-mail. 

11. Have a high-speed cable or DSL modem with wireless capability compatible 

with the internet service account.  Contractor to pay for internet services. 

12. Be provided with potable water service, water closet, lavatory, paper towels, 

toilet paper, paper cups, and soap.  If the office cannot be equipped with a 

water closet and lavatory, the Contractor shall make other arrangements to 

provide such facilities for the construction management personnel as 

approved by the Engineer. 

13. Be provided with electrical service and lighting. 

At the discretion of the Engineer:  1) the field office may be located outside of the 

Project limits; and 2) the above requirements for the field office may be reduced. 

The Contractor shall maintain the field office in good repair and clean and sanitary 

condition and shall provide disposable items (paper towels, toilet paper, paper cups, 

soap, etc.) to the satisfaction of the Engineer throughout the duration of the Project.  

Should the Engineer, in his judgment, feel that the office is not being adequately 

maintained, operated or repaired, partial or full retention of the Contractor's 

monthly progress payment may be enforced until such inadequacies are corrected. 

The field office, equipment, and telephone shall be maintained in good repair and in 

a clean and sanitary condition by the Contractor until final payment or an earlier 

date as determined by the Engineer.  The ownership of the field office and equipment 

shall remain with the Contractor and shall not be removed until instructed by the 

Engineer. 

Payment for furnishing and maintaining the Project field office, equipment, 

furnishings, supplies, and all appurtenances shall be made at the lump sum price bid 

as provided for in the Proposal Schedule.  

 

SC-23   CONTINGENT ITEMS 

 

Depending upon the site and soil conditions, and other factors, the Project Manager may 

decide to delete the contingent items in its entirety.  A Change Order may be issued to 

delete the work and the contract amount shall be reduced by subtracting the entire 

corresponding bid amount.  If part of the work is done, or if the work exceeds the estimated 

quantities, payment shall be made on the actual number of units incorporated in the work 

at the unit price bid. 
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SC-24   EARTHWORK QUANTITIES  

 

Prior to any grading operations, the CONTRACTOR shall submit to the Engineer a list of 

estimated quantities for excavation to complete the drainage grading work.  The 

CONTRACTOR is responsible to dispose of all excavated material offsite.  Borrow 

material may be imported prior to completion of all excavation work; however, 

CONTRACTOR is responsible to ensure that the imported material meets the project 

specifications and testing results are provided to the Project Manager, then authorized by 

the Project Manager.  CONTRACTOR is responsible to ensure that there is adequate site 

area to store imported materials. CONTRACTOR is responsible to restore the area used to 

store imported materials to similar or better condition. 

 

SC-25   STATE GENERAL EXCISE TAX 

 

This project is exempt from the State of Hawaii General Excise Tax. The 

CONTRACTOR’s prices shall exclude the General Excise Tax for all work.  

SC-26 FEDERAL LABOR STANDARDS 

The CONTRACTOR shall comply with U.S. Department of Housing and Urban 

Development  (HUD) Federal Labor Standards Provisions (Form HUD- 4010) attached as 

Exhibit “A”. 

SC-27 FINAL SETTLEMENT OF CONTRACT 

The following shall be made additional conditions of compliance with DHHL Construction 

General Condition 7.33: 

1. The contractor shall coordinate with all government agencies and utility companies on 

behalf of DHHL to obtain letter(s) from each respective government agency or utility 

company indicating that acceptance of the contract work for the project has been 

granted to DHHL.  Copies of the letters shall be submitted to DHHL. 

2. Signature, execution, and return of the “Record Drawing” Title tracings. 

Payment for all work required to comply with the above items will not be paid for 

separately but shall be considered incidental to the various contract items. 
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SC-28  PROJECT SIGN 

 

 PROJECT SIGN SPECIFICATIONS 

 

LETTER STYLE 

COPY IS CENTERED AND SET IN ADOBE TYPE FUTURA HEAVY. IF THIS 

SPECIFIC TYPE IS NOT AVAILABLE, FUTURA DEMI BOLD MAY BE 

SUBSTITUTED. COPY SHOULD BE SET AND SPACED BY A PROFESSIONAL 

TYPESETTER AND ENLARGED PHOTOGRAPHICALLY FOR PHOTO STENCIL 

SCREEN PROCESS. 

ART WORK 

CONSTANT ELEMENTS OF THE SIGN LAYOUTS -- FRAME, OUTLINE, STRIPE, 

AND OFFICIAL STATE INFORMATION -- MAY BE DUPLICATED FOLLOWING 

WORKING DRAWING MEASUREMENTS OR BE REPRODUCED AND 

ENLARGED PHOTOGRAPHICALLY USING A LAYOUT TEMPLATE IF 

PROVIDED.  THE STATE OF HAWAII” MASTHEAD SHOULD BE REPRODUCED 

AND ENLARGED AS INDICATED USING THE ARTWORK PROVIDED. 

TITLES 

THE SPECIFIC MAJOR WORK OF THE PROJECT UNDER CONSTRUCTION IS 

EMPHASIZED BY USING 3-3/4” TYPE (OR AS SPECIFIED BY DHHL), ALL 

CAPITALS. SECONDARY INFORMATION SUCH AS LOCATIONS OR BUILDING 

USES 2-1/4” TYPE, ALL CAPITALS. OTHER RELATED INFORMATION OF 

LESSER IMPORTANCE USES 2-1/4” (CAPITAL HEIGHT) TYPE IN LOWER CASE 

LETTERS. ALL LINES OF TYPE SHOULD NOT EXCEED THE WIDTH OF THE 6’—

2” STRIPE. 

MATERIALS 

PANEL IS 3/4” THICK, “AC” EXTERIOR GRADE FIR PLYWOOD WITH RESIN 

BONDED SURFACES ON BOTH SIDES. 

PAINT AND INKS 

SCREEN PAINT INKS ARE MATTE FINISH. PAINTS ARE SATIN FINISH, 

EXTERIOR GRADE. REFERENCE TO AMERITONE COLOR KEY PAINT IS FOR 

COLOR WHICH MATCH ONLY. 

COLOR:  

1. 1BL1OA BOHEMIAN BLUE 

2. 2H16P SOFTLY (WHITE) 

3. 2VR2A HOT TANGO (RED) 

4. 1M52E TOKAY (GRAY) 
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SC-29  ENDANGERED SPECIES 

The CONTRACTOR shall abide by the Endangered Species Act of 1973. A critical habitat 

area (CHA) has been established west of the project site for the endangered Blackburn’s 

Sphinx Moth. In addition, correspondence from the U.S. Fish and Wildlife Service suggests 

that five federally listed species including the endangered Hawaiian hoary bat, Hawaiian 

goose, Blackburn’s sphinx moth, Hawaiian petrel, and the threatened Newell’s shearwater 

are known to transit through the construction site. In the event that the CONTRACTOR 

encounters any of the species listed above, the following avoidance measures are proposed 

based on USFWS suggestions: 

 

Hawaiian hoary bat: 

 

1. No trees greater than 15 feet tall shall be removed or trimmed during the bat breeding 

and pupping season of June 1 to September 15.  

2. Federal funds shall not be used for the purchase or installation of barbed wire fencing. 

 

Hawaiian goose: 

1. If a Hawaiian goose appears within 100 feet of ongoing work, all activity shall be 

temporarily suspended until the bird moves off to a safe distance of its own volition.  

2. A biologist shall survey the area around proposed construction areas during the 

Hawaiian goose breeding season (October to March) prior to the initiation of any work 

or after any subsequent delay of work of three or more days. If a nest is discovered 

within a radius of 100 feet of proposed construction activity, or a previously 

undiscovered nest is found within said radius after work has begun, all work shall cease 

and the Service will be contacted for further guidance.  

 

Blackburn’s sphinx moth: 

1. A biologist shall survey the areas proposed for vegetation removal during the wettest 

portion of the year (November through April). If host plants are discovered in the area 

affected by the activity, host plants will not be cut or removed and the soil within 10 

meters (33 feet) of the host plants not be disturbed. Upon soil disturbance, the site will 

be kept clear of host plants, with particular attention to ensuring that the non-native tree 

tobacco does not colonize the site.  
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Hawaiian petral (seabirds) & Newell’s shearwater  

1. Any outdoor lighting will utilize systems which employ the lowest possible wattage for 

the application and be constructed in a manner that fully shields lighting sources and 

directs lighting completely downwards. 
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SECTION 02210 – SITE EARTHWORK 

 

PART 1 – GENERAL 

 

1.01 GENERAL CONDITIONS:  The General Conditions and Special Conditions preceding these 

specifications shall govern this section of the work. 

 

1.02 WORK INCLUDED:  Furnish all labor, materials, services, equipment and related items necessary 

to excavate, fill, remove, transport, stockpile and dispose of all materials within the limits of the 

project required to construct the site work improvements in accordance with these specifications, 

dimensions, sections and details shown on the plans, and the approval of the Department. 

 

1.03 RELATED WORK IN OTHER SECTIONS 

 

Temporary Soil Erosion Control ................................................................................. Section 02270 

 

1.04 SUBSURFACE SOIL DATA:  Subsurface soil investigations have been made at the project site.  

A copy of the complete reports entitled “Preliminary Geotechnical Exploration Report, Keokea-

Waiohuli Development Project, Kula, Keokea, Maui, Hawaii”, dated March 31, 2005 and  

“Preliminary Geotechnical Exploration Report, Keokea-Waiohuli Subdivision Phases 1, 2 and 4A, 

Kula, Makawao, Maui, Hawaii”, dated April 5, 2013, and all supplemental revisions to these reports 

prepared by PSC Consultants LLC are available on the compact disc (CD) provided with these bid 

documents.  Test pit and boring logs are shown in the soils report. 

 

The Contractor is expected to examine the site and the record of soil investigation and decide for 

himself the character of materials to be encountered.  The Engineer will not assume responsibility 

for variations of subsoil quality or condition at locations other than places shown and at the time 

investigations were made. 

 

The soils report and its recommendations are made part of these specifications. 

 

1.05 PROTECTION 

 

A. Erosion Control:  The Contractor shall incorporate into his work schedule the Temporary 

Erosion Control Measures and the Permanent Erosion Control procedures indicated on the 

plans and as specified in the contract. 

 

B. Dust Control:  Every effort shall be made by the Contractor to keep dust to a minimum.  

Spraying the ground with water or other means of control shall be used wherever possible.  

The Contractor shall have an adequate supply of water for moisture conditioning of fill 

material. 

 

Without limiting the generality or applicability of other indemnity provisions of the 

contract, the Contractor agrees that he shall indemnify and hold harmless the Department 

from and against all suits, actions, claims, demands, damages, costs and expenses 

(including but not limited to attorney’s fees) arising out of any damage to any property 

whatsoever or injury to any person whomsoever, in any way caused or contributed to by 

dust from the Contractor’s operations. 
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C. Existing Utilities and Work Areas:  The Contractor shall be responsible for the protection 

of existing surface and subsurface utilities and poles within and abutting the project site, 

trench excavations and other work areas. 

 

D. Finished Grades:  All finished grades shall be kept moist until chemically stabilized.  

Where shrinkage cracks are noted after compaction of the finished grade, finished grade 

shall be re-scarified, moisture-conditioned to above the optimum moisture content, and re-

compacted to the specified requirement at no additional cost to the Department.  During 

construction, the Contractor shall properly grade and maintain all excavated surfaces to 

provide positive drainage and prevent ponding of water.  In the event that ponding of water 

caused softening of the subgrades, the Contractor shall remove the soft soils and shall 

backfill the excavation with compacted fill at no additional cost to the Department. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS 

 

A. General Fill:  Materials for general fill purposes should be well-graded, granular soils with 

no rocks greater than 12 inches in size in the deeper portion of the fill, at least 5 feet below 

the final grade or below any planned utilities.  Materials ranging from 6 to 12 inches should 

be limited to less than 15 percent of the total general fill.  The excavated materials, if less 

than 12 inches in maximum dimension, may be used as a source of general fill, provided 

these are processed to meet the gradation requirements for general fill.  If the excavated 

materials do not contain a sufficient amount if fines to produce the desired gradation for 

general fill, offsite borrow or crusher-run onsite materials may be added to produce a well 

graded material. 

 

Boulders, cobbles, or fractured rock fragment over 6 inches in size may be used in deeper 

portions of fills providing they are not nested, and sufficient soils are placed adjacent to 

them in such a manner that voids are properly filled and compacted, and are below the 

depths of utility installations. 

 

The onsite soils may be used as general fill and backfill where structural fills are not 

specifically required, provided that it does not contain organics, debris, and other 

deleterious materials. 

 

B. Structural Fill.  Structural fill shall be granular, free of organic debris, deleterious 

substances, and particles larger than 3 inches.  Structural fill shall be classified as GP, GW, 

GM, GP-GM, SP, SW, SM, SP-SM and SW-SM, in accordance with ASTM D 2487.  

Where fill material is used I n confined areas such as utility trenches and behind walls, the 

particles should be less than 2 inches in maximum dimensions.  The material shall have a 

plasticity index less than 12 (ASTM 4318), a liquid limit less than 35, a CBR (ASTM D 

1883) of at least 20 when compared to 95% relative compaction at optimum moisture 

content, and not more than 30% by weight passing the No. 200 sieve (ASTM D 1140). 

 

The onsite basaltic rock may be crushed to meet the above recommendations for use as 

structural fill. 
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C. Boulder Fills.  A large quantity of boulders will be generated from excavation operations.  

Boulders at the surface and in the excavations may be used in the deeper fills, provided that 

the following recommendations are followed: 

 

1. Boulders must not be nested together and shall be placed so that compaction equipment 

is able to suitably compact the soil around them.  Boulder placement and compaction 

shall be reviewed and monitored by a Geotechnical Engineer.   

 

2. Boulders, 6-inch plus size rocks, can be used below 5 feet from finish grade or below 

utility lines whichever is at the greater depth; and 

 

Care shall be exercised to avoid placement of boulders in proposed utility alignments to 

prevent difficulty in later excavations of utility trenches.    

 

D. Imported Borrow:  Additional general fill material needed for general filling shall consist 

of imported borrow materials that have the same general properties as on-site material 

described above.  Borrow material shall be tested by the geotechnical engineer to evaluate 

its stability for use as general fill and shall be approved by the Engineer. 

 

E. Non-Expansive Select Material:  Non-expansive select material to be used for this project 

shall consist of shall be crushed coral, basalt gravel, or cinder sand.  The non-expansive 

select material shall be well-graded from coarse to fine with no particles larger than 3 inches 

in largest dimension.  It shall have a plasticity index not exceeding 15 as determined by 

ASTM D-4318-84; and have maximum 20 percent particles passing the No. 200 sieve.  The 

material shall have a laboratory CBR value of 25 or higher.  Free draining materials and 

highly permeable materials shall not be used as select material.  Select material shall be 

tested by the Geotechnical Engineer for conformance with these requirements prior to 

delivery to the project site for the intended use. 

 

F. Rocks:  Rocks greater than 6 inches in diameter may be used at the bottom of deep fills or 

may be placed in areas suitable for rock disposal in accordance with the recommendations 

of the Geotechnical Engineer.  Rocks not used in an engineered fill shall be disposed of as 

directed by the Engineer. 

 

G. Organic Topsoil (Stripped Material):  Subsequent to acceptable clearing and grubbing, 

remove the top 8 inches of organic material laden topsoil as required and disposed of 

properly off-site. 

 

H. Ash Material):  Ash material shall be removed and disposed of properly off-site prior to 

construction of the new improvements as specified by the Geotechnical Engineer. 

 

PART 3 – EXECUTION 

 

3.01 SITE GRADING 

 

A. Notification of Schedule:  The Engineer shall be notified by the Contractor after clearing 

and grubbing and before any fill is placed; and also at least two weeks in advance before 

grading operations are scheduled to begin.  Further, the Contractor shall advise the 

Engineer of the proposed overall schedule for earthwork operations. 
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B. General:  All cuts and fills to be constructed shall be monitored by a licensed geotechnical 

consultant (Geotechnical Engineer) retained by the Department, who shall approve all fill 

material, methods of placing and compaction and perform field density tests during the 

grading.  No deviation from these specifications shall be made except upon the written 

approval of the Engineer and/or other public agencies having jurisdiction. 

 

C. General Fill.  Materials for general fill purposes should be well-graded, granular soils with 

no rocks greater than 12 inches in size in the deeper portion of the fill, at least 5 feet below 

the final grade or below any planned utilities.  Materials ranging from 6 to 12 inches should 

be limited to less than 15 percent of the total general fill.  The excavated materials, if less 

than 12 inches in maximum dimension, may be used as a source of general fill, provided 

these are processed to meet the gradation requirements for general fill.  If the excavated 

materials do not contain a sufficient amount of fines to produce the desired gradation for 

general fill, offsite borrow or crusher-run onsite materials may be added to produce a well 

graded material. 

 

 Boulders, cobbles, or fractured rock fragment over 6 inches in size may be used in deeper 

portions of fills providing they are not nested, and sufficient soils are placed adjacent to 

them in such a manner that voids are properly filled and compacted, and are below the 

depths of utility installations.   

 

The onsite soils maybe used as general fill and backfill where structural fills are not 

specifically required, provided that it does not contain organics, debris, and other 

deleterious materials.  Between 2 feet and 5 feet on-site soil, except ash, can be used. 

 

D. Site Preparation: 

 

1. Site Preparation.  At the onset of earthwork, the area within the contract grading limits 

shall be cleared of trees, vegetation, debris, rubbish, boulders, and other deleterious 

materials.  These materials shall be removed and properly disposed of off-site. 

 

2. Competent Soils.  Areas to receive fill shall be over-excavated down 2 feet, and shall 

be scarified to a depth of 6 inches, moisture-conditioned to at least 2 percent above the 

optimum moisture content, and compacted to a minimum of 90 percent relative 

compaction.  Relative compaction refers to the in-place, dry density of soil expressed 

as percentage of the maximum dry density of the same soil established in accordance 

with ASTM Test designation D 1557-78.  The optimum moisture content is the 

moisture content corresponding to the maximum compacted dry density.  Soft, yielding 

areas encountered during site preparation shall be over-excavated to expose firm soil 

surface and stabilized by backfilling with select material placed in 8-inch thick, loose, 

lifts and compacted to 90 percent relative compaction or 95 percent of its maximum 

dry density. 

 

E. Site Grading: 

 

1. General.  Boulders may be stockpiled for future use, such as rip rap, gravity walls, 

landscaping and other purposes. 
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Materials used for fills placed within the upper 2 feet of the embankments shall be 

select non-expansive material less than 3 inches in maximum dimension.  If additional 

off site borrow soil is required, it shall be tested and approved by a Geotechnical 

Engineer prior to its delivery to the project site.   

 

2. Earthwork and Grading.  Soft or loose unsuitable silt/volcanic ash soils encountered 

within the roadways and driveways shall be stripped to a depth of at least 2 feet below 

grade or until very stiff or gravelly materials are encountered, and replaced with select 

granular material.  Where the design subgrade encounters silty gravel, gravelly silt with 

cobbles, and boulders or weathered basalt, over excavation will not be necessary.  After 

grading, scarification and proof rolling, the subbase and base course may be placed 

directly on top of these gravelly insitu materials.  If the clinker gravel is covered in 

volcanic ash matrix, the use if a geofabric, such as Mirafi 140, is recommended to 

prevent contamination of the select borrow fill or subbase.  Where fresh basalt rocks 

are encountered, the subbase course may be placed directly over the basalt rocks after 

grading. 

 

3. Over Excavation.  Some of the existing upper silt/volcanic ash soils do not contain, or 

have very little percentage of coarse material and are not suitable for support of 

structures such as roadways, house pads, driveways, access/service roads, drainage 

swales and berms.  These soils are porous (susceptible to collapse/settle with increased 

water content), have a relatively low dry density, are prone to erosions, and should be 

over-excavated and replaced with select onsite granular soils or borrow. The 

silt/volcanic ash shall be over-excavated down to at least 2 feet or until very stiff or 

dense gravelly materials are encountered, replaced with select granular materials.     

 

4. Fill Placement and Compaction.  The fill shall be placed in level lifts with a maximum 

loose thickness of 8-inches and compacted to a minimum of 90 percent at house pads 

and 95 percent at driveways and access/service roads.  Each layer shall be spread 

uniformly and processed to attain uniformity of the material and water content.  

Additional fill material shall not be placed on any fill layer which has not been properly 

compacted and tested.   

 

Lava tubes, if encountered, shall be filled with select granular material. 

       

F.  Slopes.  Cut and fill slopes of 2H:1V (horizontal to vertical) may be used.   

 

Steeper cut slopes ratios up to 1H:1V may be used in weathered basalt formations. 

 

Fill slopes shall be constructed by overfilling 2 to 3 feet, then cutting back to the design 

slope to obtain a well-compacted slope face. 

 

Where the existing ground is steeper than 5H:1V, keying and benching are required to 

properly bond the new fill to the slope.  The filling operations should start at the lowest 

point up in level compacted layers, as recommended above. 

 

Water shall be diverted away from the top of slopes and slope planting shall be 

implemented to minimize surface erosion. 
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G. Excavations:  All excavation shall be made to the lines and grades as shown on the project 

plans.  All excavation shall be inspected and approved by the geotechnical engineer.  Where 

conditions encountered require, he shall direct the necessary modifications to be made. 

 

Suitable material from excavation shall be used in the fill, and unsuitable material free of 

organic material from excavation shall be disposed of offsite. 

 

H. Drainage:  Care shall be exercised during grading so that areas involved will drain properly.  

Water shall be prevented from running over the slopes by the temporary berms or drainage 

swales.  Runoff diversion by ditches shall be completed in the time specified in the bid 

form. 

 

I. Field Testing:  The Construction Manager shall be notified seven (7) days prior to the start 

of grading.  A pre-grading conference shall be held between the parties involved so as to 

discuss methods of operations, site problems and scheduling.  Field density tests shall be 

taken by the Geotechnical Engineer retained by the Department. 

 

K. Supervision:  At all times, the Contractor shall have a responsible field superintendent on 

the project in full charge of the work with authority to make decisions.  He shall cooperate 

with the Construction Manager in carrying out the work.  Any instructions given to him by 

the Construction Manager shall be considered to have been given to the Contractor 

personally. 

 

L. Rainy Weather:  No fill shall be placed, spread or rolled during unfavorable weather.  When 

the work is interrupted by rain, operations shall not be resumed until field tests by the 

Engineer indicate that conditions will permit satisfactory results. 

 

M. Unforeseen Conditions:  If unforeseen or undetected soil conditions such as soft spots, 

existing utility trenches, structure foundations, voids or cavities, boulders, seepage 

water or expansive soil pockets, etc. are encountered, the Contractor shall 

immediately inform the Construction Manager, the State and the Engineer and 

determine the extent of the unforeseen anomaly, determine the resolution and 

negotiate cost of such resolution, whether it be positive or negative. The State retains 

the right to further negotiate if quantities are determined to be less than designed. 

 

3.02 UNSUITABLE EXCAVATED MATERIAL:  The Contractor shall remove from the site all 

unsuitable excavated material unless specified otherwise by the Engineer.  The unsuitable material 

not containing organic material shall be hauled and disposed of offsite.  Unsuitable material 

containing organic material shall be disposed of off-site, unless otherwise specified. 

 

Removal, including hauling and disposal, of the unsuitable material will not be paid for directly, 

but shall be considered incidental to the project. 
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3.03 MAINTENANCE OF CHEMICALLY STABILIZED GRADED AREA: 

 

A. Maintenance shall include, but not limited to: 

 

1. Protect areas susceptible to traffic by erecting immediately after stabilization. 

 

2. Maintain chemically stabilized area per manufacturer’s specifications 

 

3. Keep stabilized area free of weeds and undesirable grasses through daily weeding, if required.  

Remove the entire root system.  Dispose if all weeds in appropriate containers. 

 

4. Inspect area for disease or insect damage weekly.  Treat affected material immediately. 

 

 

END OF SECTION 
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SECTION 04230 – GROUTED RIPRAP 

 

PART 1 - GENERAL 

 

1.01 GENERAL CONDITIONS:  The General Conditions and Special Provisions preceding these 

specifications shall govern this section of the work. 

 

1.02 DELIVERY, STORAGE AND HANDLING 

 

A. Mortar and Grout Materials: Portland cement, masonry cement, mortar cement, lime and 

admixtures shall be stored in such a manner as to prevent deterioration or contamination 

with foreign matter. Cement which has become caked, partially set or otherwise 

deteriorated, or any material which becomes damaged or contaminated, shall be rejected. 

 

PART 2 - PRODUCTS 

 

2.01 MATERIALS 

 

A. Stone shall be clean, durable, free from seams or other imperfection.  When tested under 

AASHTO Test Method T96, it shall show a wear not to exceed 50%.  It shall have a 

minimum specific gravity of 2.4.  Stone shall be at least 1/8 cubic foot in volume and 

have a minimum unit weight of 155 pounds per cubic foot. 

 

Stones generated from on-site grading operations shall be initially used as long as it 

conforms to the criteria hereinabove.  If on-site grading operations do not generate an 

adequate quantity of stones for the grouted rip rap work, stones shall be imported as 

required.  Stones to be used for this purpose shall be approved by the Geotechnical 

Engineer. 

 

B. Mortar shall consist of one part cement to three parts fine aggregate and shall meet the 

requirements as provided in Section 39 “Portland Cement Concrete”. 

 

C. Hydrated Lime shall conform to the ASTM C207, Type S.  Hydrated lime shall be added 

to the mortar and the quantity shall not exceed the recommendations of the manufacturer. 

 

D. Water used in mixing mortar or grout shall be clean and free from injurious amounts of 

oils, acids, alkalis, salts, organic materials or other substances that may be deleterious to 

either the mortar or reinforcement.  Non-potable water shall not be used. 

 

PART 3 - EXECUTION 

 

3.01 GENERAL:  The Contractor shall use stones that are available from on-site grading operations, if 

available and in accordance with Section 612 – Grouted Rubble Paving, Standard Specifications 

for Road, Bridge, and Public Works Construction.  Stones shall be grouted in place. 

 

The proportioning of materials for grout shall be by volume and done in such manner that the 

specified proportions can be controlled and accurately maintained.  Fine aggregate shall be 

measured in a damp loose condition. Mixing shall be by a mechanical batch mixer for at least 5 
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minutes for grout, but for not more than 10 minutes. Hand mixing shall be permitted only for 

small batches of 3 cubic feet or less. 

 

3.02 RIPRAP:  Riprap shall be placed in a manner to produce a well-graded mass of rock with 

minimum practicable percentage of voids and shall be constructed to the lines and grades shown 

on the plans.  Work around piping shall be done carefully so as to not damage or dent the pipe.  

Pipes that are dented during construction shall be replaced at the contractor’s expense. 

 

Riprap shall be placed to its full course thickness in one operation and in such a manner as to 

avoid displacing the filter material.  Placement shall begin at the bottom of the areas to be 

covered and continue up slope.  Subsequent loads of material shall be placed against previously 

placed material in such a manner as to ensure a relatively homogenous mass.  The finished riprap 

shall be free from objectionable pockets of small stones and clusters of larger stones.  Placing 

riprap in layers will not be permitted.  Placing riprap by dumping it at the top of the slope and 

pushing it down the slope will not be permitted.  No equipment shall be operated directly on the 

completed stone protection system.  The Contractor shall maintain the stone protection until 

accepted by the Engineer and any material displaced prior to acceptance and due to the 

Contractor’s negligence shall be replaced at not cost to the State. 

 

3.03 GROUTING OF RIPRAP:  Grout shall be batched and mixed in sufficient quantities to prevent 

cold joints.  Rock shall be flushed with water to remove fines from the rock prior to placing the 

grout.  Rock shall be kept moist just ahead of the actual placing, but no flowing or standing water 

shall be present during the grouting operation. 

 

Grout placement shall not be permitted when weather conditions prevent proper placement. 

 

Grout placed on inverts or other nearly level areas may be placed on one course.  On slopes, the 

grout shall be placed in two (2) courses in successive lateral strips approximately ten (10) feet in 

width starting at the toe of the slope and progressing to the top.  The flow of the grout shall be 

directed with brooms, spades or baffles to prevent it from flowing excessively along the same 

path and to assure that all intermittent spaces are filled.  Sufficient barring shall be done to loosen 

tight pockets of riprap and otherwise aid the penetration of grout so that all voids shall be filled 

and the grout fully penetrates the riprap.  All brooming shall be uphill and after the grout has 

stiffened, the entire surface shall be rebroomed to eliminate runs, to fill voids caused by 

sloughing, and to remove grout from the top surface and pockets or depressions of the upper 

stones. 

 

Beginning immediately after placement and continuing for at least 7 days, all grout shall be cured 

and protected from premature drying, mechanical damage and exposure to rain or flowing water.  

All materials and equipment needed for adequate curing and protection shall be available at the 

site.  After completion of any strip or panel, no workman or other load shall be permitted on the 

grouted surface for a period of 24 hours.  Exposed surfaces shall be kept continuously moist for 

the entire period, or until curing compound is applied. 

 

3.03 MEASUREMENT AND PAYMENT:  Grouted riprap shall be measured for payment by the 

square foot.  Payment for grouted riprap shall be made at the unit price bid and shall be full 

compensation for furnishing all materials, tools, equipment, and labor to construct the work, 

including bedding excavation and preparation, and wrapped filter material. 

 

END OF SECTION 


